SLOCOG 511- Overview

* Franchising of the SANDAG 511
application and infrastructure

 Team successfully built the SANDAG 511

systems

» |Cx Transportation Group, Inc
— Project management, infrastructure, hosting

e Telvent Farradyne, Inc
— IVR application

e |teris, Inc.
— Data aggregator
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Project Manager
Peter Dwyer, Tl Ventures

Deputy Project Manager
Ken Aparri, Tl Ventures

Telephony Systems Lead
Russ Elovitz, Tl Ventures
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Data Aggregation Lead
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Our IVR/Telco Approach

e Leverage existing and future investments in
SANDAG 511
— Telephony Systems
— Hosting Facilities
— Telco Agreements

» Coordinated wireless conversion with region’s 211
Implementation

* Leverage Team’s existing and future
Investments in Traveler Information Systems

— Business relationships
— Product development
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511 Telco Architecture
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Data Aggregation Approach

P Data Request a XML Data
SSLO Data Iteris Data Iteris Data Stream ICx D b
ources Collector Fusion X Datapase
CT, CHP, etc. Data Response = \_

»
»

1sanbay eleq
asuodsay ereq

&
<

511 End Users
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Potential Data Sources

e California Highway Patrol

e Caltrans District 5 Detection

e PeMS

« California Highway Information Network (CHIN)

e Caltrans Planned Work / Road Information
(Planned Lane Closure)

e \Weather information

 Tourism data — depending on source and format
(and frequency of update)

— Automated? Or static?
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PeMS — District 5 Coverage
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California Highway Information

B Road Conditions 1 | i&:} X C]
ct This highway information is the latest reported as of Monday, January 28, 2008 at 18:45
Gftrans
Us 101

[IN THE SOUTHERN CALIFORENIA AREA]
MO TRAFFIC RESTRICTIONS ARE REFORTED FOR THIS AREA.

[IN THE CENTRAL CALIFORMIA AREA]
MO TRAFFIC RESTRICTIONS ARE REPORTED FOR THIS AREA.

[N THE MORTHERN CALIFORNIA AREA]

1-WAY CONTROLLED TRAFFIC AT VARIOUS LOCATIONS FROM 8.4 Ml NORTH OF
THE JCT OF SR 1 AT COMFUSION HILLS (MEMDOCIMG CO) FROM 0800 HRS TO 1700 HRS
MOMDAY THREU FRIDAY THEL 3/31/08 - A DETOUR. 1S AVAILABLE - MOTORISTS ARE SUBJECT
TO 10 MINUTE DELAYS

1-WAY CONTROLLED TRAFFIC 0.7 Ml SOUTH OF RICHARDSON GROVE (HUMBOLDT CO}
FROM Q730 HRES TO 1700 HES MOMDAY THELU THURSDAY THRELU 1/31/08 - DUE TO
CONSTRUCTION - MOTORISTS ARE SUBJECT TO 10 MINUTE DELAY'S

1-WAY CONTROLLED TRAFFIC AT VARIOUS LOCATIONS FROM 3.3 MI SOUTH TO 0.8 MI
SOUTH OF THE OREGON STATE LINE (DEL NOETE CO) FEOM 0730 HRS TO 1700 HES MONDAY
THEU FRIDAY THELU 2/1/08 - DUE TO CONSTREUCTION - MOTORISTS ARE SUBJECT TO 15
MINUTE DELAYS
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Road Information
(Planned Lane Closures)

5.0 4N 8 FOR IMMEDIATE RELEASE | i -8 -

CALTRANS

SAN LUIS OBISPO COUNTY
TRAFFIC UPDATE

The following 1s a tentative schedule for State Hishway Constrmuction, Mamtenance, and Permit projects for the week of:

January 27, 2008 - February 2, 2008

THIS SCHEDULE IS SUBJECT TO CHANGE DEPENDING ON WEATHER CONDITIONS.

NO TWO CONSECUTIVE RAMPS CLOSED AT THE SAME TIME.

‘ HWY ‘ DATE | TIME ‘ LOCATION IMPACT ON TRAFFIC PURPOSE
1 01/30/08- |8:30 AM - |CASITA STREET BOTH DIRECTIONS UTILITY WORK
02/01/08  [3:30 PM INTERMITTENT #1 OF 2
LANES, RIGHT SHOULDER.
PM 114 BIKELANE
PIND 0 -5 MINUTE DELAY
1 01/28/08 - [9:00 AM - |GRAND AVENUE BOTH DIRECTIONS POTHOLING
02/01/08  |3:00 PM £2 OF 2 LANES
PM 141 0 -3 MINUTE DELAY
P1OD
1 01/28/08 - |6:00 AM - |SOUTH ICT HWY 101 TO BOTH DIRECTIONS RDWAY
WESTMONT DEIVE REHABILITATION
Dane l_l_l_l_l_l_ @ Intert
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CHP Incident Data

T e (& CHF Traffic Incident Information Page R - e v i b Page v (0 Tools v

CHP Traffic Incident Information Page

San Luis Obispojid Searches m ) Driving Tips To Consider »

list | map | both Number of Incidents: 0 Updated as of 1/28/2008 6:52:51 PM
San Luis Obispo Communications Center

Ho Time Type Location Area
2077 7:01PM Hit and Run - Mo Injuries MB 1880 JSO MARINA BLVD Hayward
2071 7:00PM  Traffic Collision - Property Damadge SB 1680 AT MCKEE RD San Jose
2066 6:58PM Traffic Hazard - Debris/Objects MADERA BLYVD OMR TO SB US101 Marin
2062 6:57PM Disabled Vehicle MB US101 OM SB UNIVERSITY AV OFR Redwood City
2059 6:54PM Disabled Vehicle MB 1280 JS0O CESAR CHAVEZ ST San Francisco
2040 6:47PM Disabled Vehicle MB 1880 JS0 THORMTOM AV Hayward
2034 6:45PM Disabled Vehicle SB SRE5 JMO W FREMOMNT AV San Jose
2032 G:44PM  Traffic Collision - Mo Details MB 1880 JNO WA ST Hayward
ANA0 B-200K Micaklad Wakicla KIO 00 125 TECAD AT OT CDam Crammicmmn

Click en the incident for additicnal detailed information.

Screen will automatically refresh in 60 seconds

2AIll Rights Reserved 2003, Department of California Highway Patrol

Please Forward Comments and Suggestions to Contact CHP
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Data ldentification Steps

 Reach out to District 5 TMC staff
— Freeway detection — existing and planned

e Confirm CHP data format and availability
« California Highway Information Network (CHIN)
— project stakeholder review

e Caltrans Planned Work / Road Information
(Planned Lane Closure)

— project stakeholder review

 Determine data transfer protocols between lteris
data collection sources / processes and ICx
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511 Highway Signs

 Replacement of ~12 Sign Panels
— Ridesharing Info / 541-CARS

* Field Surveys conducted of Existing Signs
— Sign size, Post spacing, Access to signs

 Choose Existing Sign Design (?)

'5“ CALL 511
TRAVEL INFO
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